



ADDENDUM No. 1 PARKER DRAIN IMPROVEMENTS

May 8th, 2026

Owner: Parker Drain Drainage District, c/o Jason Weirsma, Kalamazoo Co.
Drain Commissioner
Engineer: Civil Engineers, Inc. (CEI) (project # 240203)
Distribution: To all Bidders having Bid Documents for the above-referenced Project.

This addendum forms part of the Contract Documents for the above-referenced Project, and modifies the original Bidding Documents dated 4/24/2026, titled "Parker Drain Improvements". Acknowledgment of receipt of this addendum shall be made on the space provided in Article 5-5.03 of the Bid Form for Construction Contract. Failure to do so may subject the Bidder to disqualification.

The purpose of this addendum is to convey the following to all plan holders:

1. The language for Article 4-4.02 Contract Times: Dates is amended as follows:

4.02 *Contract Times: Dates*

- A. The Work will be substantially complete on or before September 11, 2026, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before September 25, 2026.
 - B. Residential property owners must be able to traverse the existing driveways for each location shown on the plans to access the adjacent property at each location, except from 8am to 5pm, the day the pipe/culvert is removed and replaced. The existing pipe must be removed and replaced in accordance with plans and specifications on the same day, by location, between 8am and 5 pm, making the drive traversable thereafter.
 - C. All work items at each site location shall be completed within 7 calendar days of the removal and replacement of the existing pipe/culvert as described in section 4.02B.
2. On Sheet 3 of 5 of the project plan sheets dated 04/24/2026, replace the label: Limits of Aggregate Base, 22A, with Limits of Aggregate Base, 22A, 8 inch.
 3. Amend section C.09.3.07 replacing"within 15 calendar days" with " within 5 calendar days".
 4. Add the following utility contact information to the plan title sheet:
 - Electric - Consumers Energy (Jesse Burns 269-491-7042)
 - Telephone - ATT (Carrie DeMott 616-304-0861)
 - Fiber Optic - MEC (Mike Hame 269-445-1126)